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ICRA GENERAL NOTES

ICRA AND PHASING KEYNOTES

INFECTION CONTROL RISK MITIGATION RECOMMENDATIONS MATRIX OF PRECAUTIONS FOR
CONSTRUCTION AND RENOVATION

ALTERNATES
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EXISTING TUNNEL TO
BUILDING NO.S 7 AND 8

ALT #1
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1. PROVIDE INFECTION CONTROL PRECAUTIONS / CONTAINMENT SYSTEM AS
REQUIRED BY HOSPITAL INFECTION CONTROL REPRESENTATIVE FOR ALL AREAS
OUTSIDE THE LIMIT OF WORK.

PROVIDE TEMPORARY CONSTRUCTION/INFECTION VESTIBULE PER PARTITION
TYPE SEE SHEET AE621.  PARTITION TO EXTEND TO UNDERSIDE OF DECK.

PROVIDE TEMPORARY DOOR WITH GASKETING TO PREVENT THE MOVEMENT
OF DUST.

NOT USED.

CLOSE AND LOCK DOOR TO PREVENT THE MOVEMENT OF DUST.

PROVIDE METAL CHAINLINK FENCE AND GATE TO CONTAIN CONSTRUCTION
ZONE.  MOUNT VA SIGNAGE REQUIREMENTS PER DETAILS F2/GI001 AND
F4/GI001.  REFER TO CIVIL DRAWINGS FOR MORE INFORMATION.

IC1

IC2

IC3

IC4

IC5

III/IVLOW Risk Group 1

Class III
Note: Infection Control approval will be required when the Construction Activity and Risk Level indicate that

It is the Contractor's Responsibility to provide the following Infection Control Precautions
depending upon the Area Class Designation

I

I

III

MEDIUM Risk Group 2
HIGH Risk Group 3
HIGHEST Risk Group 4 IV

IV

IV

III/IV
III/IV

III

III/IV

II

III

Patient Risk Group Table

Infection Control Matrix - Class of Precautions: Construction Project by Patient Risk

TYPE A

Construction Project Type

Major demolition and construction projects

Includes, but is not limited to:

-  activities which require consecutive work shifts
-  requires heavy demolition or removal of a complete ceiling system
-  new construction

Work that generates a moderate to high level of dust or requires demolition or removal of any fixed building components or assemblies

Includes, but is not limited to:

-  sanding of walls for painting or wall covering
-  removal of floor coverings, ceiling tiles and casework
-  new wall construction
-  minor duct work or electrical work above ceilings
-  major cabling activities
-  any activity which cannot be completed within a single work shift

Small scale, short duration activities which create minimal dust

Includes, but is not limited to:

-  installation of telephone and computer cabling
-  access to chase spaces
-  cutting of walls or ceiling where dust migration can be controlled

Inspection and Non-Invasive Activities

Includes, but is not limited to:

-  removal of ceiling tiles for visual inspection limited to 1 tile to 50 square feet
-  painting (but not sanding), wall covering
-  electrical trim work, minor plumbing, and activities which do not generate dust or require cutting of walls or access to ceilings other than for visual inspection

Type of Construction / Project Activity Table

Group 2
Medium Risk

Group 1
Low Risk

-  Cardiology
-  Echocardiology
-  Endoscopy - GI
-  Physical Therapy
-  Radiology/MRI
-  Nuclear Medicine
-  Respiratory Care (except
   bronchoscopy area)
-  Cafeteria
-  Outpatient areas- clinics and offices
   (exception: transplant and oncology)

-  Office areas (non-clinical)

I

Patient Risk Group

TYPE D

TYPE C

TYPE B

TYPE A

Group 4
Highest Risk

Group 3
High Risk

-  Emergency Room
-  Post Anesthesia
-  Care Units
-  Labor and Delivery
-  Pediatrics
-  Admission/Discharge area
-  Laboratories
-  Pharmacy
-  Inpatient units
   (not otherwise specified)
    at all AEHN locations

-  All Operating Rooms including
   Labor and Delivery
-  Anesthesia and Pump areas
-  Central Equipment/Sterile Supply
-  Cardiac Catheterization and
-  Angiography Areas
-  Interventional Radiology
-  Radiation Oncology
-  All Intensive Care Units
-  Newborn Nurseries, including NICU
-  Dialysis Unit
-  Oncology - inpatient & outpatient
-  Transplant - inpatient & outpatient
-  Pharmacy Admixture
-  Negative Pressure Isolation Rooms/areas
   (including bronchoscopy area)

IIII

TYPE DTYPE CTYPE B

Class IVor control procedures are necessary.

CL
AS

S 
IV

CL
AS

S 
II

During Construction Project

CL
- I

CL
AS

S 
III

1. Remove barrier materials carefully to minimize spreading of dirt and debris
associated with construction.

2. Contain construction waste before transport in tightly covered containers.
3. Cover transport receptacles or carts. Tape covering
4. Vacuum work area with HEPA filtered vacuums.
5. Wet mop area with disinfectant after barriers are removed.
6. Remove or isolate HVAC system in areas where work was being performed.

1. Remove barrier materials carefully to minimize spreading of dirt and debris
associated with construction.

2. Contain construction waste before transport in tightly covered containers.
3. Cover transport receptacles or carts. Tape covering.
4. Vacuum work with HEPA-filtered vacuums.
5. Wet mop with disinfectant.
6. Remove isolation of HVAC system in areas where work is being performed.

1. Wipe surfaces to remove dust.

Upon Completion of Project

1. Wipe work surfaces with disinfectant.
2. Contain construction waste before transport in tightly covered containers.
3. Wet mop and/or vacuum work area with HEPA filtered vacuum before leaving

work areas.
4. Remove isolation of HVAC system in areas where work is being performed.

1. Includes all activities required by Class II
2. Obtain Infection Control Permit from Hospital Safety Officer or Facilities

Management Maintenance and Engineering department before construction
begins.

3. Remove or isolate HVAC system in area where work is being done to prevent
contamination of duct system.

4. Complete all critical barriers before construction begins or implement control
cube method.

5. Maintain negative air pressure within work site utilizing HEPA-equipped air
filtration units.

6. Contain construction waste before transport in tightly covered containers.
7. Cover transport receptacles or carts. Tape covers.
8. Wet mop and/or vacuum with HEPA filtered vacuum before leaving work areas.
9. Remove isolation of HVAC system in areas where work is being performed.

1. Execute work by methods to minimize raising dust from construction operations.
2. Immediately replace a ceiling tile displaced for visual inspection.

1. Includes all activities required by Class I
2. Provide active means to prevent airborne dust from dispersing into

atmosphere.
3. Water mist work surfaces to control dust while cutting.
4. Seal unused doors with duct tape.
5. Block off and seal air vents.
6. Replace adhesive walk-off mats at entrance and exit of work area. Replace

used mats in accordance with manufacturer's recommendations.
7. Remove or isolate HVAC system in area where work is being done to prevent

contamination of duct system.

1. Includes all activities required by Class III
2. Obtain Infection Control Permit from Hospital Safety Officer or Facilities

Management Maintenance and Engineering department before construction
begins.

3. Isolate HVAC system in areas where work is being done to prevent
contamination of duct system.

4. Complete all critical barriers or implement control cube method before
construction begins.

5. Maintain negative air pressure within work site utilizing HEPA equipped air
filtration units.

6. Seal holes, pipes, conduits, and punctures appropriately.
7. Construct anteroom and require all personnel to pass through this room so

they can be vacuumed sing a HEPA vacuum cleaner before leaving work site
or they can wear cloth or paper coveralls that re removed each time they
leave the work site.

8. All personnel entering work site are required to wear shoe covers. Shoe
covers must be changed each ime the worker exits the work area.

9. Place adhesive walk-off mats at entrance to work area within anteroom.
10. Replace per manufacturer's recommendations. Do not remove barriers from

work area until completed project is inspected each by the Hospital Safety
Officer, Facilities Management Maintenance and Engineering Department
and thoroughly cleaned by the Hospital Environmental Services Department
or their contracted Environmental Service Company Contain construction
waste before transport in tightly covered containers.

11. Cover transport receptacles or carts. Tape covering
12. Vacuum work area with HEPA filtered vacuums.
13. Wet mop with disinfectant after barriers are removed.
14. Remove isolation of HVAC system in areas where work is being performed.

ALT #1
Add Alternate #1:
Construction and fit out of therapy pool, mechanical area (1-606), pool enclosure (1-
603), associated roofing, specialty equipment housed within the pool area, doors 600B,
603, 604B, and sidelight 604 are all alternate.

Mechanical sheets:  MH111, MH401, MH503, MH504, MP101, MP111 (all mechanical
work related to therapy pool).

Plumbing sheets: PP101, PP111, PP112, PP113, PP301, PP302 (all plumbing work
related to therapy pool).

Electrical  sheets: ED101, E-102, E-103, E-104, E-105, E-601, E-603, E-604 and
FA102 (all electrical work related to therapy pool).

Base bid to include demolition of mechanical unit, slab, and fence (D8); demolition of
concrete ramp and canopy (D2, D7, D11); demolition of exterior door near column G4
and subsequent infill of exterior wall.
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Project Number Scale

Project Manager Structural Engineer

P.O. BOX 24
40 LITTLE ROAD
ZIEGLERVILLE, PA, 19492
Tel   (610) 287-3194

WZG, STRUCTURAL
CONSULTING
ENGINEERS

MEP/FP Engineer

7330 CHAPEL HILL ROAD,
SUITE 202
RALEIGH, NC, 27606
Tel   (919) 858-7420

APOGEE
CONSULTING
GROUP

Fire Protection Consultant

7508 E. INDEPENDENCE
BLVD., SUITE 116
CHARLOTTE, NC, 28277
Tel   (704) 531-9077

HARRINGTON
GROUP

Cost Estimator

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

of

542-CSI-203
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FULLY SPRINKLERED

410 E. 21 STREET
CHESTER, PA, 19013
Tel   (610) 872-3716

BRAY MOONEY
CONSULTING

Aquatic Consultant

1823 DEEP RUN ROAD
PIPERSVILLE, PA, 18947
Tel   (215) 766-0409

ATLANTIC
AQUATIC
ENGINEERING

Civil Engineer

2453 N DELAWARE STREET
INDIANAPOLIS, IN 46205
Tel   (317) 800-6388

GUIDON DESIGN
Architect

2520 RENAISSANCE BLVD.,
SUITE 110
KING OF PRUSSIA, PA, 19406
Tel   (610) 270-0599

ARRAY HEALTHCARE
FACILITIES
SOLUTIONS

Associate Architects

1251 ROMANSVILLE ROAD
COATESVILLE, PA, 19320
Tel   (610) 383-4460

W. COOK
ARCHITECTS

NOTE: SEE SHEET AE-002 FOR ALTERNATES

As indicated RENOVATE BUILDING 69

TN BG

FIRST FLOOR PHASING, ICRA AND ALTERNATES
PLAN

1/22/2014 15 86

AE002

ISSUED FOR BID
3627

1400 Black Horse Hill, Coatesville, PA

N
 1/16" = 1'-0"F1 FIRST FLOOR PHASING, ICRA AND ALTERNATES PLAN

 1/16" = 1'-0"C1 BASEMENT PHASING AND ICRA PLAN

Revisions Date

Issued for Bid 12-13-13


